STATE OF CALI FORNI A

04/ 27/ 05
01- 458704
01- MEN-101-75.5/81.4

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N MENDOCI NO COUNTY NEAR

LAYTONVI LLE FROM 3.1 KM SQUTH OF
RATTLESNAKE SUWM T TO 0.1 KM SOUTH

OF RATTLESNAKE CREEK BRI DGE
RESURFACE EXI STI NG H G-MAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
04/ 28/ 05
CONTRACT CODE 'C '
19 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 45

PERCENT OVER EST168. 07

707 838-9751 CC PREF CLAI MED
00776848

FAX 707 838-3361

PROPGOSALS | SSUED 7 FUND TOTAL HMVL 0
NUMBER OF Bl DDERS 2 ENG NEERS EST 613, 637. 25 AMOUNT OVER 1,031, 362. 75
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 645, 000. 00 1 W NDSOR FUEL CO
P O BOX 38
W NDSOR CA 95492-0038
2 1, 882,412. 00 2 GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085

WATSONVI LLE CA 95077

831 724-1011
00000089
FAX 831 768-4021

CC PREF CLAI MED

3. 0%



01- 458704 Bl D245

01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 27/ 05 04/ 28/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BOBBI E MACK GRI NDI NG | TEM 10 ( PARTI AL)
VI SALI A CA
PRI CE STRI PI NG SERVI CE | NC ITEMS 7 THRU 9, 11 AND 14 THRU 19
CRESCENT CI TY CA
TI TAN | TEM 2
REDDI NG CA
TRAFFI C SOLUTI ONS | NC I TEMS 4 AND 6

REDDI NG CA



01- 458704
01- MEN-101
04/ 27/ 05

SUMMARY OF

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
04/ 28/ 05

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 GLOBAL ENVI RONMENTAL NETWORK | NC
FOUNTAI N VALLEY CA

LI NEAR OPTI ONS | NC
MENLO PARK CA

PREPARE WATER POLLUTI ON CONTROL PROGRAM

STRI PI NG AND RUMBLE STRI PS



01- 458704 Bl D245

01- MEN-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
04/ 27/ 05 04/ 28/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070020 WARRANTY LS LUMP SUM 1, 000. 00 1, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 5, 000. 00 5, 000. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 15, 000. 00 15, 000. 00
4 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 15, 000. 00 15, 000. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 280, 151. 50 280, 151. 50
6 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 10, 000. 00 20, 000. 00
7 (S) 150705 REMOVE YELLOW THERMOPLASTI C PAVEMENT M 75 100. 00 7,500. 00
MARKI NG
8 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 90 3.00 270. 00
9 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 24 35. 00 840. 00
10 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 220 50. 00 11, 000. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
12 374492 ASPHALTI C EMULSI ON ( POLYMER MODI Fl ED) TONN 120 350. 00 42, 000. 00
13 390207 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 5, 300 221.00 1,171, 300. 00
14 (S) 034208 CENTERLI NE RUMBLE STRI P (AC, GROUND-I N STA 90 160. 00 14, 400. 00
| NDENTATI ONS)
15 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 99 36. 00 3, 564. 00
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 39, 700 .78 30, 966. 00
17 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 45 2.00 90. 00
18 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,490 .65 2,918.50
(BROKEN 10.98 M- 3.66 M
19 (S) 850122 PAVEMENT MARKER EA 2,750 8. 00 22,000. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 1, 645, 000. 00



01- 458704 Bl D245
01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 27/ 05 04/ 28/ 05
| TEM SECOND
Bl D AMOUNT
1 125, 000. 00 125000. 00
2 500. 00 500. 00
3 3, 735. 00 3735. 00
4 2, 260. 00 2260. 00
5 156, 501. 50 156501. 50
6 3, 200. 00 6400. 00
7 100. 00 7500. 00
8 3. 00 270. 00
9 35. 00 840. 00
10 34. 85 7667. 00
11 2, 000. 00 2000. 00
12 540. 00 64800. 00
13 270. 00 1431000. 00
14 160. 00 14400. 00
15 36. 00 3564. 00
16 .78 30966. 00
17 2.00 90. 00
18 .65 2918. 50
19 8. 00 22000. 00
TOT 1,882,412. 00



